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ERRATA AND QUESTIONS & ANSWERS 

ERRATA 
The Santa Cruz County (County) Human Services Department (HSD) Homekey 
Request for Proposals (RFP) has been corrected to more clearly describe the 
National Environment Policy Act Requirements.  These corrections do not result 
in substantive changes to the RFP submission requirements.  The edits, which 
have been incorporated in the RFP document and available to download at the 
HSD website, are as follows: 

Page 12, Section 3.2.1, Project Description: Last sentence has been corrected 
to read as follows:  

The County, in accordance with State requirements, will ensure the recording of 
a regulatory agreement on the property that meets Homekey project expectations 
including, but not limited to, long-term affordability restrictions. 

Pages 12, Section 3.2.2, Environmental Requirements: Section has been 
corrected to read as follows: 

3.2.2 Environmental Requirements:   
Homekey projects must meet and satisfy all federal and state environmental 
requirements and clearances, if necessary, prior to construction. Additionally, any 
submitted development budgets should include customary costs for state and/or 
federal environmental review, at the level applicable to the project, including 
consultant costs, fees for special studies and due diligence, noticing, etc., as well 
as County fees for permitting, Planning consultation or design review group 
(optional, but recommended for major construction projects) and report reviews.  

Federal Requirements  

For any project receiving federal funds, the award is conditioned on compliance 
with the requirements of the National Environmental Policy Act (NEPA1).  

Applicants contemplating requesting and/or utilizing federal funds (such as 
project-based vouchers or CDBG) for their projects should review the federal 
awarding agency’s (e.g., HUD) guidance for complying with applicable NEPA 
requirements for their projects.  

Teams contemplating federal funding must refrain from undertaking activities that 
could have an adverse environmental impact or would otherwise limit the choice 

 
1 https://www.epa.gov/nepa 

https://www.epa.gov/nepa
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of reasonable alternatives between the time of application submittal and when 
the federal agency has approved the environmental review of the project. This is 
referred to as “choice-limiting actions”.  

The prohibition against these choice-limiting actions begins on the date that the 
application is submitted to the County, or when federal funds are sought for the 
project, whichever occurs first. 

The below choice-limiting actions are prohibited until NEPA Review is completed 
and when the federal agency issues the Authority to Use Grant Funds: 

a.  activities such as acquiring, demolishing, disposing of, rehabilitating, 
converting, leasing, repairing, or constructing property 

b.  any kind of site preparation or construction work 

c.  committing or expending HUD or non-Federal funds for program activities 
with respect to any eligible project. 

Teams proposing development of four or more new units, and/or conversion of 
non-residential property to residential uses, and/or other types of projects that 
require higher levels of NEPA review, such as an Environmental Assessment or 
Environmental Impact Statement (EA or EIS), will be required to hire a qualified 
NEPA consultant to prepare draft NEPA documents for County staff review, with 
any necessary studies, appendices or analysis, and following County approval, 
prepare the Environmental Review Record and notices for publication, as well as 
any monitoring reports, mailings, and responses to comments, etc. that may be 
required.   

Completing the NEPA review for projects requiring an EA or EIS, including local 
and federal noticing periods, takes a minimum of 8-14 weeks after receipt of all 
necessary information including the entire draft NEPA document, attachments 
and analysis and is dictated by the project description and type of NEPA 
document required. If an EA or EIS is required, it can take several months to hire 
a qualified consultant and allow them time to conduct necessary studies and 
complete a draft EA. 

 

 

 

State Requirements 
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The County supports Teams reviewing the California Environmental Quality Act 
(CEQA) and land use streamlining tools provided by the State Homekey NOFA 
and expects Teams to seek their own legal counsel experienced in both CEQA 
and applicable California labor laws to analyze the available CEQA exemptions 
and related labor obligations applicable to their projects. Teams will also be 
responsible for compliance with the Prevailing Wage requirements, and Skilled 
and Trained Workforce, if applicable, of the Homekey program.  

Page 15-16, Section 4, Submission Requirements; Optional Documents: Section 
has been amended or changed as follows: 

3. Appraisal:  Added a link to the newly released Homekey 3.0 Appraisal 
Guidelines. 2 

5. Executed option to purchase, or Contingent Purchase Agreement (per HUD 
NEPA guidance).  
 
8. Description of Proposed CEQA Exemption and why the project qualifies for it 
 
9. Description of proposed NEPA level of review; Team's experience with NEPA 
compliance on prior projects; and proposed NEPA review budget 
 

 

This revision was posted March 17, 2023. 

QUESTIONS AND ANSWERS 
 
Questions Related to Submission Requirements 
 
1.   Section 4 looks to be for an organization that is looking for funding. I'm just a hotel 
owner looking to sell my hotel to project Homekey. Do I need to have someone look at 
my property and submit the proposal? 
 

Property owners interested in this funding opportunity will need to identify a 
qualified development partner interested in working with the owner on a 
proposed Homekey project.   The County of Santa Cruz will not directly partner 
with property owners on an application for funding to the state without a pre-
identified, qualified, development partner. 

 
2 https://www.hcd.ca.gov/sites/default/files/docs/grants-and-funding/homekey/Homekey-3-0-Appraisal-
Guidelines.pdf 

https://www.hcd.ca.gov/sites/default/files/docs/grants-and-funding/homekey/Homekey-3-0-Appraisal-Guidelines.pdf
https://www.hcd.ca.gov/sites/default/files/docs/grants-and-funding/homekey/Homekey-3-0-Appraisal-Guidelines.pdf
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2.    For question 1d, does the project team need to answer each individual requirement 
stated within the Homekey Round 2 NOFA Article III? Or does the team need to provide 
an overall statement to explain that we will meet the HCD requirements under the 
Threshold and Scoring Criteria section?  
 

Detailed, final responses for each individual item are not required.  However, 
please provide local reviewers with enough specific narrative information to 
assess your project team’s capacity for meeting all the outlined requirements. 

 
Questions Related to NEPA/CEQA 

1. Who does the CEQA and NEPA determinations?  
 

The lead entity responsible for making CEQA and NEPA determinations for a 
project will depend on the location, nature, and funding sources involved with a 
proposed project.  Generally, the local jurisdiction in which the project is located, 
and any federal agencies involved in the project will play a role in the 
determinations.  
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